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Adresáti: Visäm NATO dallbvalstu 
nacionälajäm delegäcijäm

TO: All National Delegations to NATO

NATO Resursu birojam CC:NATO Office of Resources
Management and Implementation Branch

Priekšmets: Pazinojums par Paplašinätäs 
iepirkuma procedúras veikšanu Latvijä

Subject: Notification of Intent to Invite National 
Competitive Bidding Plus (NCB+) for the project in 
Latvia

1. VISPÄRÍGIE NOTEIKUMI 1. GENERAL TERMS

1.1 .Šis dokuments ir oficiäls pazinojums par
Paplašinäto nacionälo iepirkumu
procedúru (NCB+): “Divu bflvprojektu 
izsträde, búvdarbi un
autoruzraudzlba: Dala Nr.l “Ékas 
jaunbuve “NBS Aviäcijas baze”, 
Rembates pag., Ogres nov.”, Dala 
Nr.2 “Ékas jaunbuve Läčpleša ielä 1, 
Alúksně, Alúksnes nov.” (drošlbas 
krízes apstäkjos)” (identifikäcijas Nr. 
VAMOIC 2026/50) (turpmäk
Iepirkums), kas tiks Tstenots Latvijä 
(turpmäk viss kopä - Projekts).

1.1. This document is the official announcement 
of the National Competitive Bidding Plus 
(NCB+) (hereinafter - Bidding procedure) 
for the project: “Design, construction and 
design supervision for two construction 
projects: Part No.l “New building 
construction of the ‘NBS Aviation Base” 
building, Rembate Parish, Ogre
Municipality,” Part No. 2 “New building 
construction of the building at Läčpleša 
Street 1, Alúksně, Alúksně Municipality” 
(in a security crisis)” (hereinafter - Project) 
No. VAMOIC 2026/41, that will be 
implemented in Latvia.

1.2. Iepirkuma priekšmets ir divu
búvprojektu izsträde, buvdarbi un 
autoruzraudzlba:

1.2.1. Iepirkuma priekšmeta l.dajä
“Ékas jaunbuve “NBS Aviäcijas 
bäze”, Rembates pag., Ogres nov.”,

1.2.2. Iepirkuma priekšmeta 2.dala 
“Ékas jaunbuve Läčpleša ielä 1, 
Alúksně, Alúksnes nov.”

1.3. Pretendents var iesniegt tikai vienu 
piedäväjuma variantu katrä iepirkuma 
priekšmeta dalä atseviški, bet par pilnu 
iepirkuma priekšmeta dalas apjomu.

1.2. The subject of the Project is the development 
of two design projects, construction work, 
and design supervision:

1.2.1. Part 1 of the Project: “New building 
construction of the ‘NBS Aviation Base’ 
building, Rembate Parish, Ogre 
Municipality”,

1.2.2. Part 2 of the Project: “New building 
construction of a building at 1 Läčpleša 
Street, Alúksně, Alúksně Municipality”.

1.3. The bidder may submit only one bid variant 
for each part of the Project, but for the full 
scope of that part of the Project.

1.4. Iepirkuma procedúras rľkotäjs ir Latvijas 
Republikas Aizsardzlbas ministry as
padotľbas iestäde - Valsts aizsardzlbas 
militäro objektu un iepirkumu centrs 
(turpmäk - Centrs).

1.4.The organizer of the Bidding procedure is a 
subordinate institution of the Ministry of 
Defence of Republic of Latvia - The State 
Centre for Defence Military Sites and 
Procurement (hereinafter - Centre).

1.5. Ar šo pazinojumu Centrs vélas 
nodrošinät, lai visu NATO dalíbvalstu 
atbilstošie uznčmumi bútu informed un 
uzaicinäti piedallties Iepirkumä.

1.5.With this notification the Centre would like 
to ensure that eligible Bidders from any 
NATO member nation are informed and
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invited to participate in the Bidding 
procedure.

1.6.Dalíbvalstu pärstävji tiek aicinäti 
savlaicTgi informět savu valstu 
uzněmumus un iesniegt atbilstošu 
ieinteresěto uzněmumu AtbilstTbas 
deklaräciju atbilstoši NATO AC/4- 
D/2261 (1996 izd.) Pielikumam Nr. V no 
nacionälajäm pärstävniecíbäm
iesniedzot Latvijas pärstävnieclbai 
NATO, Delegation.NATO(a>mfa.rov.Iv 
ne včläk kä datumä, kas noteikts 
1.7.punktä.

l.ó.National authorities are requested to timely 
inform potential bidders from their respective 
countries and submit the appropriate 
Declaration of Eligibility of the interested 
Bidders as per Annex V of NATO AC/4- 
D/2261 (1996 Edition) from national
delegations to Latvian Delegation at NATO 
Delegation. NATO(2>mfa. gov.lv not later
than the date defined in para. 1.7.below.

1.7.Iepirkums tiek rikots vienä kärtä - 
kvalifikäcijas dokumentu un
piedäväjumu iesniegšanas terrains ir 
lídz 2026.gada l.júnijam plkst.10.00 
(pec Latvijas laika) iesniedzot
piedäväjumu elektroniski ar
paroli/atslěgu aizsargätu
piedäväjumu. Pretendentam 2026.gada 
l.júnijä laika posmä no plkst.l 1.00 lídz 
plkst. 14.00 jäiesúta deríga elektroniska 
parole/atslěga piedäväjuma atvěršanai 
uz e-pastu:
niedavaiumifä),vamoic.gov.Iv.
Pretendentu piedäväjumi, kas iesniegti 
pěc norädítä termina, netiek atvěrti.

1.7.The Bidding procedure will be conducted in 
single phase - the deadline for qualification 
documentation and offer submission is 
June 1st, 2026 till 10.00 (Latvia time zone) 
via electronic submission of a
password/key-protected bid. On June 1st 
2026, between 11.00 and 14.00, the bidder 
must submit a valid electronic password/key 
for opening the bid to the email address: 
piedavaiumi(2),vamoic. gov.lv. The bids 
submitted after the deadline shall not be 
opened.

1.8. NCB+ procedura tiek organizěta atbilstoši 
Aizsardzíbas un drošíbas jomas 
iepirkumu likumam.

1.8.NCB+ procedure is carried out according to 
Law on Procurements in the Field of Defence 
and Security.

1.9. Líguma slěgšanas tiesíbas tiks pieškirtas 
kandidätam, kurs ir piedäväjis Iepirkuma 
prasíbäm atbilstošu piedäväjumu ar 
viszemäko cenu.

1.9.The right to conclude the contract will be 
awarded to the bidder who has submitted an 
offer meeting the requirements of the call for 
the Bidding procedure with the lowest price.

1.10. Iepirkuma dokumentäcija un
iepirkuma lígums bus latviešu valodä. 
Dokumentiem, sertifikätiem u.c., kas ir 
svešvalodäs jäpievieno tulkojums latviešu 
valodä. Visa komunikäcija Iepirkuma 
procedúras ietvaros notiek latviešu 
valodä.

1.10. The bid documentation and contract will be 
in Latvian. Translation of documents, 
certificates, etc., into Latvian must be 
provided for documents originally issued in 
foreign languages. All communication in 
Bidding procedure are in Latvian.

2. PROJEKTA KOPSAVILKUMS 2. PROJECT SUMMARY DESCRIPTION
Projekta kopsavilkums pievienots pielikumä. The summary of the project is attached in the 

annex.
3. KANDIDÁTU ATLASES KRITÉRIJI 3. BIDDERS PARTICIPATION CRITERIA

3.1. Par atbilstošiem pretendentiem Iepirkuma 
procedúrä uzskatämi uznčmumi no 
NATO dalľbvalstľm, kurus attiecľgä 
dalíbvalsts ir norädljusi kä atbilstošu 
piedalíties attiecľgajä Iepirkuma

3.1.Bidders eligible to participate in the bidding 
process are firms from NATO member states 
that have been designated as eligible by their 
respective national authorities to participate 
in the subject bid in accordance with par. 5
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procedura saskana ar NATO AC/4- 
D/2261 (1996. gada izdevums) 5.noda]u, 
iesniedzot "ATBILSTlBAS
DEKLARÄCIJU" kä miněts NATO 
AC/4-D/2261 1996.gada izdevuma V 
PIELIKUMÄ) un kuri atbilst visiem 
zemäk norädítajiem kriterii iem.

of NATO AC/4-D/2261 (1996 Edition) by 
submitting a "DECLARATION OF 
ELIGIBILITY", as referred in ANNEX V of 
AC/4-D/2261 1996 Edition) and who
complies with all of the criteria listed below.

3.2. Uz pretendentu nav attiecinämi
Aizsardzibas un drošíbas jomas
iepirkumu likuma 44.punkta noteiktie 
izslěgšanas nosacijumi.

3.2. Finn is not subject to the exclusion according 
to Article 44 of Law on Procurements in the 
Field of Defence and Security.

3.3. Pretendentam ir iepriekšěja pieredze 
bilvdarbos Latvijas Republikas
aizsardzibas resora vajadzíbäm pědějo 
piecu gadu laika par tädiem llgumiem, 
kuru lTgumcena ir virs 1 000 000 EUR bez 
Pievienotäs věrtlbas nodokla, kuru Centrs 
viděja věrtějuma ir nověrtějis vismaz ar 7 
ballěmlO ballu skala (pamatojoties uz 
šädiem věrtěšanas kritěrijiem - saistíbu 
izpilde termina; pielietoto materiälu, 
iekärtu kvalitäte; spěja operatlvi risinät 
problčmsituäcijas; spěja organizět darbus 
slěgtas teritorijäs; spěja ätri nověrst 
buvniecíbas defektus; garantijas saistíbu 
izpilde pěc objekta nodošanas).

3.3. The Bidder has previous experience in 
construction for the need of the defence 
sector of the Republic of Latvia over the past 
five years on contracts exceeding 1 000 000 
EUR excluding Value Added Tax. These 
executed contracts has been evaluated by the 
Center with an average score of at least 7 out 
of 10, based on criteria such as the fulfillment 
of obligations by the deadline; quality of 
used materials, equipment; ability to 
promptly solve problem situations; ability to 
organize work in closed areas; ability to 
quickly eliminate construction defects; 
fulfillment of warranty obligations after 
handover of the object.

3.4.Pretendenta vidějais gada (neto) finanšu 
apgrozíjums iepriekšějos 3 (tris) gados 
(t.i., no 2023. gada lídz pieteikumu 
iesniegšanas termina pědějai dienaí) ir ne 
mazäks kä 7 000 000 EUR (septini miljoni 
euro). Ja pretendents ir dibinäts véläk, tad 
pretendenta fmanšu apgrozljumam
jäatbilst iepriekš minětajai prasíbai 
attiecígi ísäkä laika periodä. Ja pretendents 
ir dibinäts väläk un, ja pretendents nav 
noslědzis nevienu fmanšu gadu,
pretendentam ir jäiesniedz operatľvä 
bilance.

Ja pieteikumu iesniedz piegädätäju apvieniba, 
tad vismaz vienam no piegädätäju apvienibas 
biedriem ir šajä punktä minětais apgrozíjums, 
vai piegädätäju apvieníba šo prasíbu var 
izpildít kopumä, summějot piegädätäju 
apvienibas biedru finanšu apgrozíjumus (šädä 
gadíjumä piegädätäju apvienibas biedriem 
jäbiit solidäri atbildigiem par liguma izpildi).

3.4. The bidder's average annual (net) financial 
turnover over the previous 3 (three) years 
(i.e. from 2023. until the last day of the 
deadline for submission of application 
documents) is not less than 7 000 000 EUR 
(seven million euro). If the bidder was 
established later, the bidder's financial 
turnover must meet the above-mentioned 
requirement in the correspondingly shorter 
period. If the bidder has been established 
later and if the bidder has not closed any 
financial year, the applicant must submit an 
operating balance sheet.

If the application is submitted by an association of 
suppliers, then at least one of the supplier 
association members has the turnover referred in 
this paragraph, or the supplier association can fulfill 
this requirement as a whole by summing up the 
financial turnovers of the supplier association 
members (in this case, the supplier association 
members must be jointly and equally responsible for 
the performance of the contract).
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3.5.Pretendentam jäiesniedz projektčšanä un 
buvdarbos iesaistľto inženiertehnisko
darbinieku saraksts, katrä iepirkuma
priekšmeta dajä norädot:

3.5.1. Projektčšanä:
3.5.1.1. búvprojekta vadľtäjs, kurš sertifícéts 

arhitekta praksei;
3.5.1.2. atbildľgo specialistu, kurš sertifícéts 

éku konstrukciju projektčšanä;
3.5.1.3. atbildľgo specialistu, kurš sertifícéts 

elektronisko sakaru si stému un tlklu 
projektčšanä;

3.5.1.4. atbildľgo speciälistu, kurš sertifícéts 
elektroietaišu (spriegums lľdz 1 
kilovoltam un no 1 lľdz 35 kilovoltiem) 
projektčšanä;

3.5.1.5. atbildľgo speciälistu, kurš sertifícéts 
siltumapgädes, ventiläcijas un gaisa 
kondicionéšanas sistému projektčšanä;

3.5.1.6. atbildľgo speciälistu, kurš sertifícéts 
údensapgädes un kanalizäcijas sistému 
(ieskaitot ugunsdzésľbas sistémas) 
projektčšanä;

3.5.1.7. atbildľgo speciälistu, kurš sertifícéts 
celu projektčšanä;

3.5.1.8. BIM koordinators.
3.5.2. Buvdarbi:

3.5.2.1. atbildľgais búvdarbu vadľtäjs, kurš ir 
sertifícéts éku búvdarbu vadľšanä;

3.5.2.2. atbildľgais speciälists, kurš sertifícéts 
elektronisko sakaru sistému un tľklu 
búvdarbu vadľšanä;

3.5.2.3. atbildľgais speciälists, kurš sertifícéts 
elektroietaišu (spriegums lľdz 1 
kilovoltam, no 1 lľdz 35 kilovoltiem) 
izbúves darbu vadľšanä;

3.5.2.4. atbildľgais speciälists, kurš sertifícéts 
siltumapgädes, ventiläcijas un gaisa 
kondicionéšanas sistému búvdarbu 
vadľšanä;

3.5.2.5. atbildľgais speciälists, kurš sertifícéts 
údensapgädes un kanalizäcijas 
sistému (ieskaitot ugunsdzésľbas 
sistémas) búvdarbu vadľšanä;

3.5.2.6. atbildľgo speciälistu, kurš sertifícéts 
ceju búvdarbu vadľšanä;

3.5.2.7. BIM koordinators;
3.5.2.8. autoruzraugs, kurš sertifícéts 

arhitekta praksei.

3.5. The Bidder must submit a list of engineering 
and technical workers involved in the design 
and construction works, specifying for each 
part of procurement:

3.5.1. For design:
3.5.1.1. the appointed construction project manager 

who is a certified architect;
3.5.1.2. the appointed specialist certified in the 

design of building constructions;
3.5.1.3. the appointed specialist certified in the 

design of electronic communication 
systems and networks;

3.5.1.4. the appointed specialist certified in the 
design for electrical equipment (voltage up 
to lkV and from 1 to 35kV);

3.5.1.5. the appointed specialist certified in the 
design of heating, ventilation and air 
conditioning systems;

3.5.1.6. the appointed specialist certified in the 
design of water supply, sewage systems, 
and fire extinguishing systems;

3.5.1.7. the appointed specialist certified in road 
design;

3.5.1.8. BIM coordinator.

3.5.2. For Construction works:
3.5.2.1. the appointed construction works manager, 

certified in building construction works 
management;

3.5.2.2. the appointed construction manager
certified in the management of construction 
works for electronic communication 
systems and networks,

3.5.2.3. the appointed specialist certified in the
management of construction works for
electrical equipment (voltage up to lkV and
from 1 to 35kV);

3.5.2.4. the appointed specialist certified in the
management of construction works for
heating, ventilation and air conditioning 
systems;

3.5.2.5. the appointed specialist certified in the
management of construction works for
water supply, sewage systems, and fire 
extinguishing systems;

3.5.2.6. the appointed specialist certified in road 
building works management;

3.5.2.7. BIM coordinator;
3.5.2.8. Design supervisor who is certified 

architect.
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3.6. Pretendenta atbildlgajiem speciälistiem ir 
atbilstoši búvprakses sertifikäti vai, ja 
persona attieclgo izglltlbu un profesionälo 
kvalifikäciju ieguvusi ärvalstís,
profesionäläs kvalifikäcijas atzľšanas 
apliecíba vai kompetentas institúcijas 
atjauja sniegt Tslaicígus profesionälos 
pakalpojumus Latvijas Republikä, vai 
iesniegta deklaräcija atzľšanas institúcijai.

3.6. The responsible specialists of the bidder have 
appropriate construction practice certificates 
or, if the person obtained the relevant 
education and professional qualification 
abroad, a certificate of recognition of 
professional qualifications or permission 
from a competent institution to provide 
temporary professional services in the 
Republic of Latvia, or a declaration has been 
submitted to the recognition institution.

3.7. Uz piedäväjuma iesniegšanas dienu 
pretendentam ir jäbút regi stretám
búvkomersantu registra Latvijas
Republikas normatľvajos aktos noteiktajä 
kärtľbä.

3.7. By the day of submission of the bid, the 
Bidder must be registered in the Register of 
Building Merchants of the Republic of 
Latvia in accordance with the procedures 
specified in the regulatory acts of the 
Republic of Latvia.

4. PROJEKTA BUDŽETS 4. PROJECT BUDGET
Plänotä llgumcena iepirkuma priekšmeta 1 .daja 
10 000 000,00 EUR (t.sk. finanšu rezerve un 
indeksäcijas rezerve bez PVN) iepirkuma 
priekšmeta 2.dala 10 000 000,00 EUR (t.sk. 
finanšu rezerve un indeksäcijas rezerve, bez 
PVN).

The estimated project budget for Part 1 of the Project 
is EUR 10,000,000.00 (including a financial reserve 
and an indexation reserve, excluding VAT), for Part
2 of the Project is EUR 10,000,000.00 (including a 
financial reserve, and indexation reserve, excluding 
VAT).

5. PAREDZAMAIS DARBU IZPILDES 
TERMINŠ

5. ANTICIPATED TIME OF WORKS 
COMPLETION

Búvprojekta izsträdes un búvdarbu izpildes 
kopej ais terminš katrä iepirkuma priekšmeta 
da|ä ir lľdz 30.12.2027. (t.sk., projektčšanä ne 
vairäk kä 20 nedějas) no llguma spekä stäšanäs 
dienas.

The deadline for the design of the construction 
project and the completion of construction work for 
each Part of the Project is 30th December, 2027 (a 
design period of not more than 20 weeks) from the 
date the contract comes into force.

6. INFORMÄCIJAS APMAINA
_________________________________________________________________________________ j_____________________________________

6. INFORMATION EXCHANGE
6.1. Visi iepriekš norädľtie datumi var tikt 

mainľti Iepirkuma procedúras gaitä.
6.1. All dates estimated above are subject to 

change during the bidding process.
6.2. Organizatoriska rakstura informäciju par 

Iepirkuma norisi un Iepirkuma
dokumentäcijas sanemšanas kärtľbu 
sniedz Centra Juridiskä un iepirkumu 
nodrošinäjuma departamenta
Infrastruktúras un apsaimniekošanas
llgumu un iepirkumu nodajas eksperte 
liga Bidzäne e-pasts: liga.
B idzane(a)yamoic.uov.lv.

6.2. Information of an organisational nature on 
the conduct of the Project and the procedure 
for obtaining the Project Regulation shall be 
provided by Ms Ilga Bidzane expert of the 
Infrastructure and Management Contracts 
and Procurement Division of the Legal and 
Procurement Support Department of the 
Centre, e-mail:
Iliia.Bidzanefäivamoic. izov.lv.

6.3. Tehnisko dokumentäciju (satur
ierobežotas pieejamibas informäciju), 
norädot iepirkuma priekšmeta dalu, 
ieinteresětie piegädätäji, var sanemt 
atseviški, iepriekš nosútot komersanta

6.3. Technical documentation (containing
unclassified information), by specifying the 
part of the Project, may be obtained 
separately by interested Bidder by sending a 
request from the company’s authorized
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pärstävčttiesľgäs personas pieprasljumu 
uz e-pastu: pasts@vamoic.gov.lv, norädot 
darbiniekus, kuri sanems un iepazlsies ar 
ierobežotas pieejamibas informäciju, un 
šo darbinieku e-pastus. Uz norädltajiem e- 
pastiem tiks nosutlta saite un parole 
piekjuvei augstäk minětajai
dokumentäcijai. Pieprasľjumam
jäpievieno komersantu darbinieku, kurai 
sanems un iepazlsies ar ierobežotas 
pieejamibas informäciju, ar drošu 
elektronisko parakstu vai paplra formätä 
parakstľtus apliecinäjumu originälus.

representative to the email address: 
pasts@vamoic.gov.lv, specifying the
employees who will receive and review the 
this unclassified information, along with 
their email addresses. A link and password 
for accessing the documentation will be sent 
to the specified email addresses. The request 
must be accompanied by the original 
affirmation, signed with a secure electronic 
signature or in paper form, of the company’s 
employees who will receive and review this 
information.

6.4. Pretendenta iesniegtajam piedäväjumam 
ir jäatbilst Iepirkuma nolikuma prasíbäs 
noteiktajam.

6.4.The bid submitted by the Bidder must 
comply with the requirements set out in the 
tender Regulation.

6.5. Aizsardzibas un drošíbas jomas 
iepirkumu likums anglu valodä pieejams:
https://likumi.lv/ta/id/238803-
aizsardzibas-un-drosibas-iomas-

6.5.English version of Law on Procurements in 
the Field of Defence and Security can be 
found under the following link:
https://likumi.lv/ta/en/en/id/238803-law-on-

iepirkumu-likums procurements-in-the-field-of-defence-and-
6.6. BuvniecTbas likums anglu valodä 

pieejams:
https://likumi.lv/ta/en/en/id/258572-
construction-law

security .
6.6.English version of Construction Law can be 

found under the following link:
https ://l ikumi. 1 v/t a/en/en/i d/2 5 8 5 72-
construction-law

Sagatavotäjs:
R.Čumakeviča
Rita.Cumakevicafrf-vamoic.gov. Iv
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Annex

Project “New construction of the building, Rembate parish, Ogre district.”

It is planned to design and construct one standard barracks building in Lielvärde 
MB, developing project documentation (at the TP (technical project) stage) with a 
standard barracks building solution for 540 persons, as well as ensuring compliance of 
separate work spaces with government regulations No. 822. The construction project at 
the TP stage must be developed in accordance with the Technical Specification, 
Building Permit, Design Task, and the construction plan agreed with the SCCB .

Typical barracks building characteristics:
• Size in plan ~95x20m
• Number of above-ground floors - 4
• Number of underground floors - 0
• Construction area - 1934 m2
• Total area - 6887 m2
• Construction volume - 27649 m3
• Buildings 1 st floor - warehouses
• Buildings 2nd, 3rd, 4th floors - accommodation rooms, work shops
• Construction group - III
• Fire resistance level - U2a

Internal engineering networks and systems required for the barracks building: 
water supply and sewage, fire water supply, power supply, heating, ventilation, 
electronic and data networks, cooling system, compressed air system, etc.

External networks required for the facility: rainwater drainage networks and 
ditch system, fire water supply, potable water supply, domestic sewage, power supply, 
grounding, heating line to main local boiler house, cable ducts for low-voltage systems, 
etc. The location of external networks in the territory is subordinate to the location of 
technical premises in the standard building layout.

When developing a Construction Project at the TP stage for the construction of 
one barracks, the solutions included in the documentation of the Construction Project 
must be taken into account, including the construction of a local container-type boiler 
house, as well as the removal of an existing 20 kV cable from the storage area of the 
designed building and the construction of the transformer station.



Project “New building construction at Läčpleša Street 1, AlOksne, 
Alúksně District.”

It is planned to design and construct one standard barracks building for the 
Alúksně MB, developing project documentation (at the TP (technical project) stage) 
with a standard barracks building solution for 540 persons, as well as ensuring 
compliance of separate work spaces with government regulations No. 822. The 
construction project at the TP stage must be developed in accordance with the Technical 
Specification, Building Permit, Design Task, and the construction plan agreed with the 
SCCB .

Typical barracks building characteristics:
• Size in plan ~95x20m
• Number of above-ground floors - 4
• Number of underground floors - 0
• Construction area - 1934 m2
• Total area - 6887 m2
• Construction volume - 27649 m3
• Buildings 1 st floor - warehouses
• Buildings 2nd, 3rd, 4th floors - accommodation rooms, work shops
• Construction group - III
• Fire resistance level - U2a

Internal engineering networks and systems required for the barracks building: 
water supply and sewage, fire water supply, power supply, heating, ventilation, 
electronic and data networks, cooling system, compressed air system, etc.

External networks required for the facility: rainwater drainage networks and 
ditch system, fire water supply, potable water supply, domestic sewage, power supply, 
grounding, heating main connection, low-voltage system cable ducts, etc. The location 
of external networks in the territory is subordinate to the location of technical rooms in 
the typical building layout.

When developing the Construction Project at the TP stage for the construction 
of one barracks, the solutions included in the Construction Project documentation for 
the construction of retaining walls (approximately 0.5m to 1.5m in height) must be 
taken into account in order to ensure the construction of maneuvering areas and road 
connections in difficult terrain, as well as to protect existing engineering networks.


